
BID NO:

SUBJECT:

DATE:

SCHOOL/DEPT:

AWARDED TO:

Base Bid Alt 1 Alt 2 Total

Alternate 1: Remove and replace carpet and resilient flooring Discovery areas (5 pods and 3 sets of stairs)
Alternate 2: Remove and replace carpet and resilient flooring Cafeteria and PreK Areas

Professional Contractors & Engineers $340,000.00 $149,000.00 $64,000.00 $553,000.00Columbia, MO

Grove Construction

Vendor
Grove Construction $238,000.00 $107,200.00 $50,400.00 $395,600.00Columbia, MO

COLUMBIA PUBLIC SCHOOL DISTRICT
 Bid Tab

RFP 23/45

Alpha Hart Elem Flooring Replacement

2/17/2023

AHL


