

SUBJECT: HVAC IMPROVEMENTS

DATE: October 1, 2013

SCHOOL/DEPT.: New Haven Elementary & Rock Bridge Elementary

DESCRIPTION: A request for proposals was issued for excavation and construction of well fields at New Haven Elementary and Rock Bridge Elementary. The work for these projects will begin in January 2014 and be completed by June 27, 2014.

Alternate DEDUCT is to provide methanol-water mixture in lieu of propylene glycol water mixture

The following bids were received:

Booth Heating & Air/Peters Heating & Air Conditioning, Quincy, IL

New Haven Elementary.....	\$262,000.00
Rock Bridge Elementary	\$262,000.00
TOTAL for Rock Bridge & New Haven Elementary	\$524,000.00
Alternate DEDUCT	\$14,000.00
TOTAL for Rock Bridge & New Haven Elementary after DEDUCT ..	\$510,000.00

Ground Source Systems, Buffalo, MO

New Haven Elementary.....	\$315,668.00
Rock Bridge Elementary	\$303,836.00
TOTAL for Rock Bridge & New Haven Elementary	\$619,504.00
Alternate DEDUCT	\$10,500.00
TOTAL for Rock Bridge & New Haven Elementary after DEDUCT ..	\$609,004.00

Heggemann Inc., Warrenton, MO

New Haven Elementary.....	\$430,350.00
Rock Bridge Elementary	\$419,510.00
TOTAL for Rock Bridge & New Haven Elementary	\$849,860.00
Alternate DEDUCT	\$70,920.00
TOTAL for Rock Bridge & New Haven Elementary after DEDUCT ..	\$778,940.00

